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General Decision Number GA020060 

  General Decision Number GA020060 
  Superseded General Decision No. GA010060 
  State: Georgia 
  Construction Type: 
  HEAVY 
  SEWER AND WATER LINE 
  County(ies): 
  APPLING            FLOYD               PAULDING 
  ATKINSON           FORSYTH             PEACH 
  BACON              FRANKLIN            PICKENS 
  BAKER              GILMER              PIERCE 
  BALDWIN            GLASCOCK            PIKE 
  BANKS              GORDON              POLK 
  BARROW             GRADY               PULASKI 
  BARTOW             GREENE              PUTNAM 
  BEN HILL           HABERSHAM           QUITMAN 
  BERRIEN            HALL                RABUN 
  BIBB               HANCOCK             RANDOLPH 
  BLECKLEY           HARALSON            RICHMOND 
  BRANTLEY           HARRIS              ROCKDALE 
  BROOKS             HART                SCHLEY 
  BRYAN              HEARD               SCREVEN 
  BULLOCH            HENRY               SEMINOLE 
  BURKE              HOUSTON             SPALDING 
  BUTTS              IRWIN               STEPHENS 
  CALHOUN            JACKSON             STEWART 
  CANDLER            JASPER              SUMTER 
  CARROLL            JEFF DAVIS          TALBOT 
  CATOOSA            JEFFERSON           TALIAFERRO 
  CHARLTON           JENKINS             TATTNALL 
  CHATTAHOOCHEE      JOHNSON             TAYLOR 
  CHATTOOGA          JONES               TELFAIR 
  CHEROKEE           LAMAR               TERRELL 
  CLARKE             LANIER              THOMAS 
  CLAY               LAURENS             TIFT 
  CLINCH             LEE                 TOOMBS 
  COFFEE             LIBERTY             TOWNS 
  COLQUITT           LINCOLN             TREUTLEN 
  COLUMBIA           LONG                TROUP 
  COOK               LOWNDES             TURNER 
  COWETA             LUMPKIN             TWIGGS 
  CRAWFORD           MACON               UNION 
  CRISP              MADISON             UPSON 
  DADE               MARION              WALKER 
  DAWSON             MCDUFFIE            WALTON 
  DECATUR            MCINTOSH            WARE 
  DODGE              MERIWETHER          WARREN 
  DOOLY              MILLER              WASHINGTON 
  DOUGHERTY          MITCHELL            WAYNE 
  DOUGLAS            MONROE              WEBSTER 
  EARLY              MONTGOMERY          WHEELER 
  ECHOLS             MORGAN              WHITE 
  ELBERT             MURRAY              WHITFIELD 
  EMANUEL            MUSCOGEE            WILCOX 
  EVANS              NEWTON              WILKES 



  FANNIN             OCONEE              WILKINSON 
  FAYETTE            OGLETHORPE          WORTH 
  HEAVY CONSTRUCTION PROJECTS; SEWER AND WATER LINE CONSTRUCTION 
  PROJECTS 
  Modification Number     Publication Date 
              0             03/01/2002 
 COUNTY(ies): 
 APPLING            FLOYD               PAULDING 
 ATKINSON           FORSYTH             PEACH 
 BACON              FRANKLIN            PICKENS 
 BAKER              GILMER              PIERCE 
 BALDWIN            GLASCOCK            PIKE 
 BANKS              GORDON              POLK 
 BARROW             GRADY               PULASKI 
 BARTOW             GREENE              PUTNAM 
 BEN HILL           HABERSHAM           QUITMAN 
 BERRIEN            HALL                RABUN 
 BIBB               HANCOCK             RANDOLPH 
 BLECKLEY           HARALSON            RICHMOND 
 BRANTLEY           HARRIS              ROCKDALE 
 BROOKS             HART                SCHLEY 
 BRYAN              HEARD               SCREVEN 
 BULLOCH            HENRY               SEMINOLE 
 BURKE              HOUSTON             SPALDING 
 BUTTS              IRWIN               STEPHENS 
 CALHOUN            JACKSON             STEWART 
 CANDLER            JASPER              SUMTER 
 CARROLL            JEFF DAVIS          TALBOT 
 CATOOSA            JEFFERSON           TALIAFERRO 
 CHARLTON           JENKINS             TATTNALL 
 CHATTAHOOCHEE      JOHNSON             TAYLOR 
 CHATTOOGA          JONES               TELFAIR 
 CHEROKEE           LAMAR               TERRELL 
 CLARKE             LANIER              THOMAS 
 CLAY               LAURENS             TIFT 
 CLINCH             LEE                 TOOMBS 
 COFFEE             LIBERTY             TOWNS 
 COLQUITT           LINCOLN             TREUTLEN 
 COLUMBIA           LONG                TROUP 
 COOK               LOWNDES             TURNER 
 COWETA             LUMPKIN             TWIGGS 
 CRAWFORD           MACON               UNION 
 CRISP              MADISON             UPSON 
 DADE               MARION              WALKER 
 DAWSON             MCDUFFIE            WALTON 
 DECATUR            MCINTOSH            WARE 
 DODGE              MERIWETHER          WARREN 
 DOOLY              MILLER              WASHINGTON 
 DOUGHERTY          MITCHELL            WAYNE 
 DOUGLAS            MONROE              WEBSTER 
 EARLY              MONTGOMERY          WHEELER 
 ECHOLS             MORGAN              WHITE 
 ELBERT             MURRAY              WHITFIELD 
 EMANUEL            MUSCOGEE            WILCOX 
 EVANS              NEWTON              WILKES 
 FANNIN             OCONEE              WILKINSON 
 FAYETTE            OGLETHORPE          WORTH 
  SUGA1058A  02/07/1992 
                                      Rates           Fringes 
 BOILERMAKER: 
   Storage tank erection/repair        12.96 
   All other work                      16.20 



 BRICKLAYER                             8.35 
 CARPENTER                              6.50 
 CEMENT MASON/CONCRETE FINISHER         5.31 
 ELECTRICIAN                            8.78 
 IRONWORKER                             8.72 
 LABORERS: 
   Unskilled                            5.15 
   Pipelayer                            5.15 
   Drill                                5.15 
 PAINTER                                8.00 
 PLUMBER & PIPEFITTER                   6.00 
 POWER EQUIPMENT OPERATORS: 
   Backhoe                              5.70 
   Bulldozer                            5.73 
   Crane, derrick, dragline             7.85 
   Front end loader                     5.15 
   Motor grader                         5.34 
   Roller                               5.15 
   Scraper - pan                        5.15 
 TRUCK DRIVER                           5.15 
 WELL DRILLER                           6.40 
 ---------------------------------------------------------------- 
 WELDERS - Receive rate prescribed for craft performing operation 
 to which welding is incidental. 
 ================================================================ 
 Unlisted classifications needed for work not included within 
 the scope of the classifications listed may be added after 
 award only as provided in the labor standards contract clauses 
 (29 CFR 5.5(a)(1)(v)). 
 ---------------------------------------------------------------- 
 In the listing above, the "SU" designation means that rates 
 listed under that identifier do not reflect collectively 
 bargained wage and fringe benefit rates.  Other designations 
 indicate unions whose rates have been determined to be 
 prevailing. 
       WAGE DETERMINATION APPEALS PROCESS 
 1.) Has there been an initial decision in the matter?  This can 
  be: 
 * an existing published wage determination 
 * a survey underlying a wage determination 
 * a Wage and Hour Division letter setting forth a 
   position on a wage determination matter 
 * a conformance (additional classification and rate) 
   ruling 
 On survey related matters, initial contact, including requests 
 for summaries of surveys, should be with the Wage and Hour 
 Regional Office for the area in which the survey was conducted 
 because those Regional Offices have responsibility for the 
 Davis-Bacon survey program.  If the response from this initial 
 contact is not satisfactory, then the process described in 2.) 
 and 3.) should be followed. 
 With regard to any other matter not yet ripe for the formal 
 process described here, initial contact should be with the Branch 
 of Construction Wage Determinations.  Write to: 
      Branch of Construction Wage Determinations 
      Wage and Hour Division 
      U. S. Department of Labor 
      200 Constitution Avenue, N. W. 
      Washington, D. C.  20210 
 2.) If the answer to the question in 1.) is yes, then an 
 interested party (those affected by the action) can request 
 review and reconsideration from the Wage and Hour Administrator 



 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
           Wage and Hour Administrator 
           U.S. Department of Labor 
           200 Constitution Avenue, N. W. 
           Washington, D. C.  20210 
 The request should be accompanied by a full statement of the 
 interested party's position and by any information (wage payment 
 data, project description, area practice material, etc.) that the 
 requestor considers relevant to the issue. 
 3.) If the decision of the Administrator is not favorable, an 
 interested party may appeal directly to the Administrative Review 
 Board (formerly the Wage Appeals Board). Write to: 
           Administrative Review Board 
           U. S. Department of Labor 
           200 Constitution Avenue, N. W. 
           Washington, D. C.  20210 
 4.) All decisions by the Administrative Review Board are final. 
             END OF GENERAL DECISION 

                        



SUBMITTAL REGISTER CONTRACT NO:

(ER 415-1-10)

TITLE AND LOCATION: CONTRACTOR: SPECIFICATION SECTION:

RICHARD B RUSSEL CIRCUIT BREAKER & STATIC START SYSTEM INSTALLATION

TYPE OF SUBMITTAL CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT

FICATION SCHEDULE DATES ACTION ACTION

TRANSM-
ITTAL NO.
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EM
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O SPECIFICA- 

TION PARA-  
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SUBMIT APPROVAL 
NEEDED BY

MATERIAL 
NEEDED BY CODE DATE

SUBMIT 
TO 
GOVERN
MENT

CODE DATE REMARKS

A. B. C. D. E. F. G. H. I. J. K. L. M. N. O. P. Q. R. S. T. U. V. W. X. Y.

SECTION  01010

1.2 Roadway Access X X 30 days Prior to use

Location of job-site office (s) X X 90 days Prior to erection
Content & location of
signage X X 5 days Prior to erection
Method of ID'ing Contractors
Vehicles X X 30 days Prior to start of work
Procedure of ID'ing In/Out 
Employees X X 30 days Prior to start of work
Contractor working 
hrs/shifts & etc X X 60 days Prior to start of work
Location of Contractor
Sanitation Facilities X X 30 days Prior to start of work

Temp. Utility Connections X X 5 days Prior to connection

Project Report Giving Status X X Within the first wk of mon.

Site work Schedule X X
Crane Operator(s) 
Qualifications X X 5 days Prior to performance 
Crane Rigger(s) 
Qualifications X X 5 days Prior to performance 

List of all equipment X X 30 days Prior to start of work
Up-to-date list of all plant &
equipment X X Throughout life of contract
Plan & Method of Transport
of Cranes X X 60 days Prior to site operation
List of all equipment for
Temp Storage X X 20 days Prior to storage
Method & Plan for 
material/equip Protect. X X 30 days Prior to protection
Location of Contractor Misc.
Buildings X X 30 days Prior to erection
Scaffolding, Ladders & etc 
schemes X X 60 days Prior to their install.
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SUBMITTAL REGISTER CONTRACT NO:

(ER 415-1-10)

TITLE AND LOCATION: CONTRACTOR: SPECIFICATION SECTION:

RICHARD B RUSSEL CIRCUIT BREAKER & STATIC START SYSTEM INSTALLATION

TYPE OF SUBMITTAL CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
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SUBMIT APPROVAL 
NEEDED BY

MATERIAL 
NEEDED BY CODE DATE

SUBMIT 
TO 
GOVERN
MENT

CODE DATE REMARKS

A. B. C. D. E. F. G. H. I. J. K. L. M. N. O. P. Q. R. S. T. U. V. W. X. Y.

Location of Disposal Area X X 60 days Prior to disposal

Dust, fume & etc Control X X 60 days Prior to start of work
Qual. & ID of Contractor 
Agent(s) X X 30 days Prior to start of work

Organitation Chart X X 10 days Prior to start & up-date

List of all personnel on site X X 10 days Reflect Current Listings
Blockage of Roadway
Lane(s) X X 24 hrs Prior to blockage

Request to change schedule X X 48 hrs Prior to changes
Request for Russell  PH 
Safe Clearance X X
Request for use of PH  
Bridge Cranes X X 5 days Prior to first use
Notice of finding damaged
equipment X X 4 hrs Within 4hrs of discovery
Request for copies of data &
drawings X X

SECTION  01780

1.2 As-Built Field Data X X 20 days Prior to Final Inspection

Final As-Built Drawings X X 30 days Prior to Final Inspection
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SUBMIT APPROVAL 
NEEDED BY

MATERIAL 
NEEDED BY CODE DATE

SUBMIT 
TO 
GOVERN
MENT

CODE DATE REMARKS

A. B. C. D. E. F. G. H. I. J. K. L. M. N. O. P. Q. R. S. T. U. V. W. X. Y.

SECTION  02081

1.3
Hazardous Waste 
Determinations X X Prior to shipment

Shipping Manifest X X 30 days After Ship from Project

Safe Storage Plan X X As Specified in para 3.1.3

SECTION  03307

1.3 Air-Entraining Mistures X X 30 days Prior to first placement

Conveying & Placing Grout X X 30 days Prior to first placement

Service Loading Dock X X 30 days Prior to first placement

Testing Lab X X 30 days Prior to first placement

Formwork X X 30 days Prior to first placement
Concrete Mixture 
Proportations X X 30 days Prior to first placement

Cementitious Materials X X 30 days Prior to first placement

Aggregates X X 30 days Prior to first placement

Cementitious Materials X X 30 days Prior to first placement

Aggregates X X 30 days Prior to first placement
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SUBMIT APPROVAL 
NEEDED BY

MATERIAL 
NEEDED BY CODE DATE

SUBMIT 
TO 
GOVERN
MENT

CODE DATE REMARKS

A. B. C. D. E. F. G. H. I. J. K. L. M. N. O. P. Q. R. S. T. U. V. W. X. Y.

SECTION  03600

1.3 Drawings X X 30 days Prior to concrete remove

Concrete Removal Plan X X 30 days Prior to concrete remove

SECTION  03730

1.3 Non-shrink Grout X X 30 days Prior to Grouting

Application Control X X 30 days Prior to start of work
2-Component resin Grout for
Reinforce ….. X X 30 days Prior to Grouting Ops.

Environmental Control X X 30 days Prior to start of work

Handling of Materials X X 30 days Prior to Site Delivery

Certificate of Compliance X X 30 days Prior to start of work

SECTION  09900

1.3 Paint Samples X X Upon notification
Small quanity paint
substitution X X When required
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SUBMIT APPROVAL 
NEEDED BY

MATERIAL 
NEEDED BY CODE DATE

SUBMIT 
TO 
GOVERN
MENT

CODE DATE REMARKS

A. B. C. D. E. F. G. H. I. J. K. L. M. N. O. P. Q. R. S. T. U. V. W. X. Y.

SECTION  09980

1.2 Deck Coating X X 30 days

Coating Placement X X 30 days

Coating Placement X X 30 days

SECTION  01350

1.3
Environmental Protection
Plan X X 20 days After Notice to Proceed
Containment & Clean-Up
Plan X X In accordance w/Sec 3.2

SECTION  01451

1.3 Quality Control Plan X X 10 days After Notice to Proceed
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A. B. C. D. E. F. G. H. I. J. K. L. M. N. O. P. Q. R. S. T. U. V. W. X. Y.

SECTION  16050

1.3 Conduit,Fittings & Hangers X X 60 days

Name Plates X X 60 days

Wire & Cable X X 60 days

Terminal Blocks X X 60 days

Cabel Tray & Fittings X X 60 days

Terminal Cabinet X X 60 days

Instrument Transformers X X 60 days
Control & Annunciation 
Panel Mod Dwgs. X X 90 days
Transition/Connection  
Compartment Mod Dwg X X 90 days

Terminal Cabinet Dwg X X 90 days

Sequence of Work Plan X X 30 days
Circuit Breaker Install 
Procedure X X 30 days
Static Start System Install 
Procedure X X 30 days

Circuit Breaker Test X X 14 days

Static start System Test X X 14 days
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